RIDOT Bid Detail Report

						LIDDELL BROTHERS INC	
Solicitation Number	**Line Item Number**	**Item Specification Number**	**Item Name**	**Quantity**	**Unit**	Item Price	Item Total
TCB22000748	1.00	201.0321	CLEARING AND GRUBBING	11,499.74	square yard	$6.00	$68,998.44
	2.00	201.0403	REMOVE AND DISPOSE SIDEWALKS	72.60	square yard	$45.00	$3,267.00
	3.00	201.0409	REMOVE AND DISPOSE FLEXIBLE PAVEMENT	465.61	square yard	$25.00	$11,640.25
	4.00	201.0415	REMOVE AND DISPOSE GUARDRAIL AND POST ALL TYPES	1,074.00	linear foot	$8.00	$8,592.00
	5.00	201.0419	REMOVE AND DISPOSE FENCE	205.00	linear foot	$8.00	$1,640.00
	6.00	201.0430	REMOVE AND DISPOSE CONCRETE MEDIAN BARRIER	720.00	linear foot	$75.00	$54,000.00
	7.00	201.0601	REMOVE AND DISPOSE GROUND MOUNTED SIGNS	13.00	each	$900.00	$11,700.00
	8.00	201.0610	REMOVE AND DISPOSE DIRECTIONAL, WARNING, REGULATORY, SERVICE, AND STREET SIGNS	248.00	each	$30.00	$7,440.00
	9.00	201.0622	REMOVE AND DISPOSE OVERHEAD SIGN PANEL	30.00	each	$750.00	$22,500.00
	10.00	201.0623	REMOVE AND DISPOSE OVERHEAD SIGN STRUCTURE	21.00	each	$4,100.00	$86,100.00
	11.00	202.0100	EARTH EXCAVATION	49.65	cubic yard	$72.00	$3,574.80
	12.00	202.0700	COMMON BORROW	33.00	cubic yard	$110.00	$3,630.00
	13.00	202.9901	HANDLING, HAULING, STOCKPILING, AND MANAGEMENT OF CONTAMINATED SOILS	1.00	lump sum	$9,000.00	$9,000.00

Sample

14.00	202.9902	LOAD AND HAUL CONTAMINATED SOIL, TYPE 1	3.00	ton(US); per hour	$850.00	$2,550.00
15.00	202.9903	DISPOSAL OF CONTAMINATED SOIL	3.00	ton (US); or short ton (UK/US);	$750.00	$2,250.00
16.00	202.9904	LOAD AND HAUL CONTAMINATED SOIL, TYPE 2	3.00	ton(US); per hour	$850.00	$2,550.00
17.00	202.9905	DISPOSAL OF CONTAMINATED SOIL, TYPE 2	3.00	ton(US); per hour	$750.00	$2,250.00
18.00	202.9906	LOAD, HAUL, AND DISPOSAL OF CONTAMINED SOIL, TYPE 3	1.00	lump sum	$42,000.00	$42,000.00
19.00	202.9907	LOAD, HAUL, AND DISPOSAL OF OTHER WASTE	3.00	ton(US); per hour	$750.00	$2,250.00
20.00	204.0100	TRIMMING AND FINE GRADING	11,499.74	square yard	$9.50	$109,247.53
21.00	205.0240	TRENCH ROCK EXCAVATION (0-7')	88.00	cubic yard	$685.00	$60,691.00
22.00	205.0250	TRENCH ROCK EXCAVATION (7-12')	15.00	cubic yard	$885.00	$13,275.00
23.00	205.0260	TRENCH ROCK EXCAVATION (12'-D)	15.00	cubic yard	$300.00	$4,500.00
24.00	206.0312	COMPOST FILTER SOCK 12 INCH DIAMETER	9,689.00	linear foot	$9.00	$87,201.00
25.00	209.0200	SACK INSERT CATCH BASIN INLET PROTECTION	92.00	each	$150.00	$13,800.00
26.00	211.0100	CONSTRUCTION ACCESSES STANDARD 9.9.0	210.00	square yard	$23.00	$4,830.00
27.00	212.2100	MAINTENANCE AND CLEANING OF EROSION AND POLLUTION CONTROLS	1.00	lump sum	$4,800.00	$4,800.00
28.00	213.0100	PLACEMENT OF MILLINGS BENEATH GUARDRAIL	3,740.75	linear foot	$8.00	$29,926.00
29.00	301.0200	GRAVEL BORROW BASE COURSE	49.65	cubic yard	$130.00	$6,454.50

Sample

30.00	401.1100	MODIFIED CLASS 19.0 HMA	27.82	actual ton	$500.00	$13,910.00
31.00	401.2100	MODIFIED CLASS 12.5 HMA	19.25	actual ton	$550.00	$10,587.50
32.00	403.0300	ASPHALT EMULSION TACK COAT	297.90	square yard	$8.00	$2,383.20
33.00	603.1000	CONTROLLED LOW STRENGTH MATERIAL	7.44	cubic yard	$325.00	$2,418.00
34.00	901.0101	GUARDRAIL STEEL BEAM SINGLE FACE EARTH AND ASPHALT	4,361.00	linear foot	$64.00	$279,104.00
35.00	901.0191	GUARDRAIL STEEL BEAM ANCHORAGE TRAILING END SECTION STANDARD 34.3.4	13.00	each	$2,500.00	$32,500.00
36.00	901.0199	GUARDRAIL END TREATMENT, ENERGY ABSORBING TERMINAL	12.00	each	$6,800.00	$81,600.00
37.00	903.0206	CHAIN LINK FENCE, 6' STD 31.2.0	253.50	linear foot	$80.00	$20,280.00
38.00	905.0130	PORTLAND CEMENT CONCRETE MEDIAN, MONOLITHIC	8.07	cubic yard	$1,200.00	$9,684.00
39.00	909.3010	PRECAST MEDIAN BARRIER DOUBLE-FACED STANDARD 40.1.0	90.00	linear foot	$445.00	$40,050.00
40.00	909.3021	PRECAST MEDIAN BARRIER SINGLE-FACED STANDARD 40.2.1	480.00	linear foot	$290.00	$139,200.00
41.00	909.9901	PRECAST F-SHAPE CONCRETE BARRIER	200.00	linear foot	$375.00	$75,000.00
42.00	914.5010	FLAGPERSONS	220.00	labour hour	$55.00	$12,100.00
43.00	914.5020	FLAGPERSONS - OVERTIME	30.00	labour hour	$68.00	$2,040.00
44.00	916.0600	SHOCK ABSORBING BARRIER MODULES	1.00	group	$3,800.00	$3,800.00

Sample

45.00	916.9901	NARROW CONDITION IMPACT ATTENUATOR FOR TEMPORARY TRAFFIC CONTROL	6.00	each	$3,800.00	$22,800.00
46.00	919.0101	TEST PITS	15.00	each	$1,200.00	$18,000.00
47.00	922.0100	TEMPORARY CONSTRUCTION SIGNS STANDARD 29.1.0 AND 27.1.1	2,051.00	square foot	$1.00	$2,051.00
48.00	923.0105	DRUM BARRICADE STANDARD 26.2.0	10,000.00	barrel (US); per day	$0.01	$100.00
49.00	923.0200	FLUORESCENT TRAFFIC CONES STANDARD 26.1.0	500.00	each	$1.00	$500.00
50.00	924.0113	ADVANCE WARNING ARROW PANEL	380.00	day	$1.00	$380.00
51.00	925.0112	PORTABLE CHANGEABLE MESSAGE SIGN	400.00	day	$1.00	$400.00
52.00	926.0210	UNANCHORED BARRIER FOR TEMPORARY TRAFFIC CONTROL STANDARD 40.5.0	312.00	linear foot	$40.00	$12,520.00
53.00	926.9901	UNANCHORED BARRIER FOR TEMPORARY TRAFFIC CONTROL (MASH TL-4)	5,150.00	linear foot	$23.00	$118,450.00
54.00	928.9901	TRUCK MOUNTED ATTENUATOR WITH TRUCK MOUNTED FLASHING ARROW BOARD	3,025.00	hour	$120.00	$363,000.00
55.00	929.0110	FIELD OFFICE	18.00	month	$4,000.00	$72,000.00
56.00	932.0200	FULL-DEPTH SAWCUT OF BITUMINOUS PAVEMENT	570.00	linear foot	$11.00	$6,270.00
57.00	936.0100	MOBILIZATION AND DEMOBILIZATION	1.00	lump sum	$60,000.00	$60,000.00
58.00	937.0200	MAINTENANCE AND MOVEMENT TRAFFIC PROTECTION	1.00	lump sum	$130,000.00	$130,000.00
59.00	943.0200	TRAINEE MAN-HOURS	1,300.00	labour hour	$6.00	$7,800.00

Sample

60.00	L01.0104	PLANTABLE SOIL 4 INCHES DEEP	11,499.70	square yard	$9.00	$103,497.30
61.00	L02.0101	GENERAL HIGHWAY SEEDING (TYPE 1)	11,499.74	square yard	$4.00	$45,998.96
62.00	T15.0100	DIRECTIONAL REGULATORY AND WARNING SIGNS	411.25	square foot	$48.00	$19,740.00
63.00	T15.0110	GUIDE SIGNS STANDARD 29.2.0	992.84	square foot	$48.00	$47,656.32
64.00	T16.0100	GROUND MOUNTED PRIMARY DIRECTIONAL SIGN PANELS EXTRUDED ALUMINUM	3,696.50	square foot	$36.00	$133,074.00
65.00	T16.0300	GROUND MOUNTED PRIMARY DIRECTIONAL SIGN POST-STEEL BREAKAWAY	60.00	each	$6,900.00	$414,000.00
66.00	T17.0100	OVERHEAD SIGN PANELS	7,501.50	square foot	$28.00	$210,042.00
67.00	T17.0202	OVERHEAD SIGN STRUCTURE 21-25 FOOT CANTILEVER-STEEL	4.00	each	$80,570.70	$322,282.80
68.00	T17.0203	OVERHEAD SIGN STRUCTURE 26-30 FOOT CANTILEVER - STEEL	4.00	each	$110,139.75	$440,559.00
69.00	T17.0204	OVERHEAD SIGN STRUCTURE 31-35 FOOT CANTILEVER - STEEL	7.00	each	$125,530.65	$878,714.55
70.00	T17.0214	OVERHEAD SIGN STRUCTURE 81-85 FOOT SPAN - STEEL	1.00	each	$160,605.90	$160,605.90
71.00	T17.0215	OVERHEAD SIGN STRUCTURE 86-90 FOOT SPAN - STEEL	1.00	each	$172,260.90	$172,260.90
72.00	T17.9901	OVERHEAD SIGN STRUCTURE 41-45 FOOT CANTILEVER-STEEL	1.00	each	$96,270.30	$96,270.30
73.00	T17.9903	OVERHEAD SIGN STRUCTURE 51-55 FOOT CANTILEVER-STEEL	2.00	each	$125,407.80	$250,815.60

Sample

74.00	T17.9904	OVERHEAD SIGN STRUCTURE 101-105 FOOT CANTILEVER-STEEL	1.00	each	$182,051.10	$182,051.10
75.00	T17.9905	OVERHEAD SIGN STRUCTURE 106-110 FOOT CANTILEVER-STEEL	1.00	each	$176,744.40	$176,744.40
76.00	T18.9902	GUARDRAIL END DELINEATOR - RED	6.00	each	$100.00	$600.00
77.00	T18.9903	GUARDRAIL END DELINEATOR - GREEN	7.00	each	$100.00	$700.00
101.00	201.0321	CLEARING AND GRUBBING	0.00	each		
102.00	201.0403	REMOVE AND DISPOSE SIDEWALKS	0.00	square yard		
103.00	201.0409	REMOVE AND DISPOSE FLEXIBLE PAVEMENT	0.00	square yard		
105.00	201.0419	REMOVE EAND DISPOSE FENCE	0.00	linear foot		
106.00	201.0430	REMOVE AND DISPOSE CONCRETE MEDIAN BARRIER	0.00	linear foot		
107.00	201.0601	REMOVE AND DISPOSE GROUND MOUNTED SIGNS	0.00	each		
108.00	201.0610	REMOVE AND DISPOSE DIRECTIONAL, WARNING, REGULATORY, SERVICE, AND STREET SIGNS	0.00	each		
109.00	201.0622	REMOVE AND DISPOSE OVERHEAD SIGN PANEL	0.00	each		
110.00	201.0623	REMOVE AND DISPOSE OVERHEAD SIGN STRUCTURE	0.00	each		
112.00	202.0700	COMMON BORROW	0.00	cubic yard		
121.00	205.0240	TRENCH ROCK EXCAVATION (0-7')	0.00	cubic yard		

Sample

122.00	205.0250	TRENCH ROCK EXCAVATION (7-12')	0.00	cubic yard		
123.00	205.0260	TRENCH ROCK EXCAVATION (12' - D)	0.00	cubic yard		
125.00	209.0200	SACK INSERT CATCH BASIN INLET PROTECTION	0.00	each		
126.00	211.0100	CONSTRUCTION ACCESSES STANDARD	0.00	square yard		
127.00	212.2100	MAINTENANCE AND CLEANING OF EROSION AND POLLUTION CONTROLS	0.00	lump sum		
129.00	301.0200	GRAVEL BORROW BASE COURSE	0.00	cubic yard		
130.00	401.1100	MODIFIED CLASS 19.0 HMA	0.00	ton(US); per hour		
133.00	603.1000	CONTROLLED LOW STRENGTH MATERIAL	0.00	cubic yard		
137.00	903.0206	CHAIN LINK FENCE 6' STD 31.2.0	0.00	linear foot		
138.00	905.0130	PORTLAND CEMENT CONCRETE MEDIAN 4" MONOLITHIC	0.00	cubic yard		
139.00	909.3010	PRECAST MEDIAN BARRIER DOUBLE-FACED STANDARD 40.1.1	0.00	linear foot		
140.00	909.3021	PRECAST MEDIAN BARRIER SINLGE-FACED STANDARD 40.2.1	0.00	linear foot		
144.00	916.0600	SHOCK ABSORBING BARRIER MODULES	0.00	gram per cubic metre		
146.00	919.0101	TEST PITS	0.00	each		
147.00	922.0100	TEMPORARY CONSTRUCTION SIGNS STANDARD 29.1.0 AND 27.1.1	0.00	square yard		
148.00	923.0105	DRUM BARRICADE STANDARD 26.2.0	0.00	day		

Sample

149.00	923.0200	FLUORESCENT TRAFFIC CONES STANDARD 26.1.0	0.00	each		
150.00	924.0113	ADVANCE WARNING ARROW PANEL	0.00	day		
151.00	925.0112	PORTABLE CHANGEABLE MESSAGE SIGN	0.00	day		
152.00	926.0210	UNANCHORED BARRIER FOR TEMPORARY TRAFFIC CONTROL STANDARD 40.5.0	0.00	linear foot		
157.00	936.0100	MOBILIZATION AND DEMOBILIZATION	0.00	lump sum		
160.00	L01.0104	PLANTABLE SOIL 4 INCHES DEEP	0.00	square yard		
162.00	T15.0100	DIRECTIONAL REGULATORY AND WARNING SIGNS	0.00	square foot		
163.00	T15.0110	GUIDE SIGNS STANDARD 29.2.0	0.00	square foot		
164.00	T16.0100	GROUND MOUNTED PRIMARY DIRECTIONAL SIGN PANELS EXTRUDED ALUMINUM	0.00	square foot		
165.00	T16.0300	GROUND MOUNTED PRIMARY DIRECTIONAL SIGN POST-STEEL BREAKAWAY	0.00	each		
166.00	T17.0100	OVERHEAD SIGN PANELS	0.00	square foot		
167.00	T17.0202	OVERHEAD SIGN STRUCTURE 21-25 FOOT CANTILEVERE-STEEL	0.00	each		
168.00	T17.0203	OVERHEAD SIGN STRUCTURE 26-30 FOOT CANTILEVER - STEEL	0.00	each		
169.00	T17.0204	OVERHEAD SIGN STRUCTURE 31-35 FOOT CANTILEVERE-STEEL	0.00	each		

Sample

	170.00	T17.0214	OVERHEAD SIGN STRUCTURE 81-85 FOOT CANTILEVERE-STEEL	0.00	each		
	171.00	T17.0215	OVERHEAD SIGN STRUCTURE 86-90 FOOT CANTILEVERE-STEEL	0.00	each		
					Totals		**$5,875,198.35**

Sample